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SIGNS IN ADVANCE OF LEAD IN TAPER

Z

4+4 Chevron
Traffic Management

Drawing Notes

Cone lights spaced minimum 9m,
cones to be 750 mm or 1m

All works to be carried out as per
safety at streetworks and roadworks
"A Code of Practice" October 2013.
CPA conditions apply unless otherwise agreed.

Traffic Management Key

Area of Works

B35555855585555: | safety Zones

T 07 Road Signs
cescccencee D Road Cones
et Pedestrian Barrier
Ramps

A AR No Waiting Cones

Site Details

Traffic
Management Lane Closure
Speed of road
(mph)
Minimum sideways 1.2m

safety zone (S)

Minimum longways
safety zone (L)

60m

Additional Notes:

Drawing Office

DRAWING NUMBER

TM-CR222977-1

CONTRACT NUMBER TM-0222977
PHASE NUMBER 10of5

PAGE NUMBER 10f1
SURVEYED BY / DATE Customer Customer
DRAWN BY / DATE KS 15/01/26
CHECKED BY / DATE KF 15/01/26
APPROVED BY / DATE KF 15/01/26
CLIENT REF TBC

SCALE @ A3 NTS

REV BY DATE

Client

MVKELLY

CIVIL ENGINEERING

Site Address

A509
Newport Pagnell
MK16 9PX

Co-ordinates, Latitude - Longitude

52.079995, -0.698808




